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Section 1. Definitions

Adverse System Impact shall mean the negative effects due to technical or
operational limits on conductors or equipment being exceeded that may compromise the
safety and reliability of the electric system.

Affected System shall mean an electric system other than the JPP that may be
affected by the proposed interconnection.

Affected System Operator shall mean the entity that operates an Affected
System.

Affiliate shall mean, with respect to a corporation, partnership or other entity,
each such other corporation, partnership or other entity that directly or indirectly, through
one or more intermediaries, controls, is controlled by, or is under common control with,
such corporation, partnership or other entity.

Ancillary Services shall mean those services that are necessary to support the
transmission of capacity and energy from resources to loads while maintaining reliable
operation of the JPP in accordance with Good Utility Practice.

Applicable Laws and Regulations shall mean all duly promulgated applicable
federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments,
directives, or judicial or administrative orders, permits and other duly authorized actions
of any Governmental Authority.

Applicable Reliability Council shall mean the reliability council applicable to the
Transmission System to which the Generating Facility is directly interconnected,
presently the Western Electricity Coordinating Council, or its successor.

Applicable Reliability Standards shall mean the requirements and guidelines of
NERC, the Applicable Reliability Council, and the Balancing Authority of the
Transmission System to which the Generating Facility is directly interconnected.

Arizona Nuclear Power Project (ANPP) shall mean the three nuclear steam
generating units, together with all facilities and structures used of, to be used therewith or
related to, as described in Appendix A to the ANPP Participation Agreement, as amended
or supplemented from time to time. ANPP is also sometimes referred to herein as the
Palo Verde Nuclear Generating Station or “PVNGS.”

Arizona Nuclear Power Project High Voltage Switchyard shall mean those
facilities constructed and owned by the ANPP Joint Participants, consisting generally of a
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breaker-and-a-half scheme comprising the termination facilities for the interconnections
between and among said switchyard, the ANPP and other transmission facilities, all as
are more particularly described in Appendix A to the ANPP Participation Agreement.

Arizona Nuclear Power Project Participation Agreement shall refer to that
agreement so titled, executed August 23, 1973 as amended and supplemented from time
to time.

ANPP Valley Transmission System Participation Agreement shall refer to that
agreement so titled, executed August 20, 1981, as amended and supplemented from time
to time.

Balancing Authority shall mean the responsible entity that integrates resource
plans ahead of time, maintains load-interchange-generation balance within a Balancing
Authority Area, and supports Interconnection frequency in real time.

Balancing Authority Area shall mean the collection of generation, transmission
and loads within the metered boundaries of the Balancing Authority. The Balancing
Authority maintains load resource balance within this area.

Base Case shall mean the base case power flow, short circuit, and stability data
bases used for the Interconnection Studies by the Operating Agent or Interconnection
Customer.

Breach shall mean the failure of a Party to perform or observe any material term
or condition of the Large Generator Interconnection Agreement.

Breaching Party shall mean a Party that is in Breach of the Large Generator
Interconnection Agreement.

Business Day shall mean Monday through Friday, excluding Federal Holidays.

Calendar Day shall mean any day including Saturday, Sunday or a Federal
Holiday.

Clustering shall mean the process whereby a group of Interconnection Requests is
studied together, instead of serially, for the purpose of conducting the Interconnection
System Impact Study.

Commercial Operation shall mean the status of a Generating Facility that has
commenced generating electricity for sale, excluding electricity generated during Trial
Operation.
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Commercial Operation Date of a unit shall mean the date on which the
Generating Facility commences Commercial Operation as agreed to by the Parties
pursuant to Appendix E to the Large Generator Interconnection Agreement.

Confidential Information shall mean any confidential, proprietary or trade secret
information of a plan, specification, pattern, procedure, design, device, list, concept,
policy or compilation relating to the present or planned business of a Party, which is
designated as confidential by the Party supplying the information, whether conveyed
orally, electronically, in writing, through inspection, or otherwise.

Critical Energy Infrastructure (CEII) shall have the same meaning provided in
18 C.F.R. § 388.113(c)(1) and shall also include any written, electronic, printed or other
materials (including photo copies, data storage devices, transfer data recovery
mechanisms or other storage and filing systems) that contain any information which may
be described as non-public transmission information including, without limitation, the
following: maps, charts, and diagrams, including location, longitude and latitude for any
electric systems; electric studies including flow studies, models, base cases and system
planning; and any CEII or other materials which contain CEII which has been
conspicuously marked by the Disclosing Party as “PROTECTED MATERIALS” or
“CONFIDENTIAL INFORMATION” on each page of the relevant materials.

Default shall mean the failure of a Breaching Party to cure its Breach in
accordance with Article 17 of the Large Generator Interconnection Agreement.

Dispute Resolution shall mean the procedure for resolution of a dispute between
the Parties in which they will first attempt to resolve the dispute on an informal basis.

Distribution System shall mean any Joint Participant’s facilities and equipment
used to transmit electricity to ultimate usage points such as homes and industries directly
from nearby generators or from interchanges with higher voltage transmission networks
which transport bulk power over longer distances. The voltage levels at which
distribution systems operate differ among areas.

Distribution Upgrades shall mean the additions, modifications, and upgrades to
any Joint Participant’s Distribution System at or beyond the Point of Interconnection to
facilitate interconnection of the Generating Facility and render the transmission service
necessary to effect Interconnection Customer's wholesale sale of electricity in interstate
commerce. Distribution Upgrades do not include Interconnection Facilities.

Effective Date shall mean the date on which the Large Generator Interconnection
Agreement becomes effective upon execution by the Parties subject to acceptance by
FERC as appropriate.
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Emergency Condition shall mean a condition or situation: (1) that in the
judgment of the Party making the claim is imminently likely to endanger life or property;
or (2) that, in the case of a Joint Participant or Operating Agent, is imminently likely (as
determined in a non-discriminatory manner) to cause a material adverse effect on the
security of, or damage to any Joint Participant’s Transmission System, the JPP
Interconnection Facilities or the electric systems of others to which the JPP is directly
connected; or (3) that, in the case of Interconnection Customer, is imminently likely (as
determined in a non-discriminatory manner) to cause a material adverse effect on the
security of, or damage to, the Generating Facility or Interconnection Customer's
Interconnection Facilities. System restoration and black start shall be considered
Emergency Conditions; provided that Interconnection Customer is not obligated by the
Large Generator Interconnection Agreement to possess black start capability.

Engineering & Operating Committee (E&O Committee) shall mean the
committee that has the authority to approve an Interconnection Request for the JPP in
accordance with the JPP governing agreements.

Engineering & Procurement (E&P) Agreement shall mean an agreement that
authorizes the Operating Agent to begin engineering and procurement of long lead-time
items necessary for the establishment of the interconnection in order to advance the
implementation of the Interconnection Request.

Environmental Law shall mean Applicable Laws or Regulations relating to
pollution or protection of the environment or natural resources.

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§
791a et seq.

FERC shall mean the Federal Energy Regulatory Commission (Commission) or
its successor.

Force Majeure shall mean any act of God, labor disturbance, act of the public
enemy, war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to
machinery or equipment, any order, regulation or restriction imposed by governmental,
military or lawfully established civilian authorities, or any other cause beyond a Party's
control. A Force Majeure event does not include acts of negligence or intentional
wrongdoing by the Party claiming Force Majeure.

Generating Facility shall mean Interconnection Customer's device for the
production of electricity identified in the Interconnection Request, but shall not include
the Interconnection Customer's Interconnection Facilities.



ANPP VTS LGIP EFFECTIVE NOVEMBER 9, 2009 8

Generating Facility Capacity shall mean the net capacity of the Generating
Facility and the aggregate net capacity of the Generating Facility where it includes
multiple energy production devices.

Good Utility Practice shall mean any of the practices, methods and acts engaged
in or approved by a significant portion of the electric industry during the relevant time
period, or any of the practices, methods and acts which, in the exercise of reasonable
judgment in light of the facts known at the time the decision was made, could have been
expected to accomplish the desired result at a reasonable cost consistent with good
business practices, reliability, safety and expedition. Good Utility Practice is not
intended to be limited to the optimum practice, method, or act to the exclusion of all
others, but rather to be acceptable practices, methods, or acts generally accepted in the
region.

Governmental Authority shall mean any federal, state, local or other
governmental regulatory or administrative agency, including staff, court, commission,
department, board, or other governmental subdivision, legislature, rulemaking board,
tribunal, or other governmental authority having jurisdiction over the Parties, their
respective facilities, or the respective services they provide, and exercising or entitled to
exercise any administrative, executive, police, or taxing authority or power; provided,
however, that such term does not include Interconnection Customer, Joint Participants,
Operating Agent, or any Affiliate thereof.

Hazardous Substances shall mean any chemicals, materials or substances defined
as or included in the definition of "hazardous substances," "hazardous wastes,"
"hazardous materials," "hazardous constituents," "restricted hazardous materials,"
"extremely hazardous substances," "toxic substances," "radioactive substances,"
"contaminants," "pollutants," "toxic pollutants" or words of similar meaning and
regulatory effect under any applicable Environmental Law, or any other chemical,
material or substance, exposure to which is prohibited, limited or regulated by any
applicable Environmental Law.

Initial Synchronization Date shall mean the date upon which the Generating
Facility is initially synchronized and upon which Trial Operation begins.

In-Service Date shall mean the date upon which the Interconnection Customer
reasonably expects it will be ready to begin use of the JPP Interconnection Facilities to
obtain back feed power.

Interconnection shall mean the electric transmission network for the western
system of the North American electric grid.
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Interconnection Customer shall mean any entity that proposes to interconnect its
Generating Facility with the JPP.

Interconnection Customer's Interconnection Facilities shall mean all facilities
and equipment, as identified in Appendix A of the Large Generator Interconnection
Agreement, that are located between the Generating Facility and the Point of Change of
Ownership, including any modification, addition, or upgrades to such facilities and
equipment necessary to physically and electrically interconnect the Generating Facility to
the JPP. Interconnection Customer's Interconnection Facilities are sole use facilities.

Interconnection Facilities shall mean the JPP Interconnection Facilities and the
Interconnection Customer's Interconnection Facilities. Collectively, Interconnection
Facilities include all facilities and equipment between the Generating Facility and the
Point of Interconnection, including any modification, additions or upgrades that are
necessary to physically and electrically interconnect the Generating Facility to the JPP.
Interconnection Facilities are sole use facilities and shall not include Distribution
Upgrades, Stand Alone Network Upgrades or Network Upgrades.

Interconnection Facilities Study shall mean a study conducted by the
Interconnection Customer, Joint Participant, Operating Agent or a third party consultant
to determine a list of facilities (including JPP Interconnection Facilities and Network
Upgrades as identified in the Interconnection System Impact Study), the cost of those
facilities, and the time required to interconnect the Generating Facility with the JPP. The
scope of the study is defined in Section 8 of the Large Generator Interconnection
Procedures.

Interconnection Facilities Study Agreement shall mean the form of agreement
contained in Appendix 4 of the Large Generator Interconnection Procedures for
conducting the Interconnection Facilities Study.

Interconnection Feasibility Study shall mean a preliminary evaluation of the
system impact and cost of interconnecting the Generating Facility to the JPP, the scope of
which is described in Section 6 of the Large Generator Interconnection Procedures.

Interconnection Feasibility Study Agreement shall mean the form of agreement
contained in Appendix 2 of the Large Generator Interconnection Procedures for
conducting the Interconnection Feasibility Study.

Interconnection Request shall mean an Interconnection Customer's request, in
the form of Appendix 1 to the Large Generator Interconnection Procedures, to
interconnect a new Generating Facility, or to increase the capacity of, or make a Material
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Modification to the operating characteristics of, an existing Generating Facility that is
interconnected with the JPP.

Interconnection Service shall mean the service provided by the JPP associated
with interconnecting the Interconnection Customer's Generating Facility to the JPP and
enabling it to receive electric energy and capacity from the Generating Facility at the
Point of Interconnection, pursuant to the terms of the Large Generator Interconnection
Agreement. Interconnection Service does not convey transmission service.

Interconnection Study shall mean any of the following studies: the
Interconnection Feasibility Study, the Interconnection System Impact Study, and the
Interconnection Facilities Study described in the Large Generator Interconnection
Procedures.

Interconnection System Impact Study shall mean an engineering study that
evaluates the impact of the proposed interconnection on the safety and reliability of the
JPP and, if applicable, an Affected System. The study shall identify and detail the system
impacts that would result if the Generating Facility were interconnected without project
modifications or system modifications, focusing on the Adverse System Impacts
identified in the Interconnection Feasibility Study, and potential impacts, including but
not limited to those identified in the Scoping Meeting as described in the Large Generator
Interconnection Procedures.

Interconnection System Impact Study Agreement shall mean the form of
agreement contained in Appendix 3 of the Large Generator Interconnection Procedures
for conducting the Interconnection System Impact Study.

IRS shall mean the Internal Revenue Service.

Joint Operating Committee shall be a group made up of representatives from
Interconnection Customers and the Joint Participants to coordinate operating and
technical considerations of Interconnection Service.

Joint Participant Project (JPP) shall mean the ANPP Valley Transmission
System.

Joint Participant Project Interconnection Facilities shall mean all facilities and
equipment owned, controlled, or operated by the JPP from the Point of Change of
Ownership to the Point of Interconnection as identified in Appendix A to the Large
Generator Interconnection Agreement, including any modifications, additions or
upgrades to such facilities and equipment. JPP Interconnection Facilities are sole use
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facilities and shall not include Distribution Upgrades, Stand Alone Network Upgrades or
Network Upgrades.

Joint Participant(s) shall mean the owners of the JPP, individually or as a group
of any one or more, pursuant to the ANPP Valley Transmission System Participation
Agreement, as amended from time to time. The phrases “Joint Participant”, “Joint
Participants”, or “Joint Participant(s)” shall always include the owner designated as the
entity responsible for managing operations, which for purposed herein is referred to as
“Operating Agent.”

Large Generating Facility shall mean a Generating Facility having a Generating
Facility Capacity of more than 20 MW.

Large Generator Interconnection Agreement (LGIA) shall mean the ANPP
Valley Transmission System Large Generator Interconnection Agreement.

Large Generator Interconnection Procedures (LGIP) shall mean the ANPP
Valley Transmission System Large Generator Interconnection Procedures.

Loss shall mean any and all losses relating to injury to or death of any person or
damage to property, demand, suits, recoveries, costs and expenses, court costs, attorney
fees, and all other obligations by or to third parties, arising out of or resulting from the
other Party's performance, or non-performance of its obligations under the Large
Generator Interconnection Agreement on behalf of the indemnifying Party, except in
cases of gross negligence or intentional wrongdoing by the indemnifying Party.

Material Modification shall mean those modifications that have a material impact
on the cost or timing of any Interconnection Request with a later queue priority date.

Metering Equipment shall mean all metering equipment installed or to be
installed at the Generating Facility pursuant to the Large Generator Interconnection
Agreement at the metering points, including but not limited to instrument transformers,
MWh-meters, data acquisition equipment, transducers, remote terminal unit,
communications equipment, phone lines, and fiber optics.

NERC shall mean the North American Electric Reliability Corporation or its
successor organization.

Network Upgrades shall mean the additions, modifications, and upgrades to the
JPP or a Joint Participant’s Transmission System required at or beyond the point at which
the Interconnection Facilities connect to the JPP to accommodate the interconnection of
the Large Generating Facility to the JPP.
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Notice of Dispute shall mean a written notice of a dispute or claim that arises out
of or in connection with the Large Generator Interconnection Agreement or its
performance.

Open Access Same-Time Information System (OASIS) shall mean the
information system posted on the internet as maintained by transmission providers in
accordance with FERC regulations as appropriate.

Operating Agent(s) shall mean the Joint Participant(s) designated by the Joint
Participants to be responsible for operating work and capital improvements for the JPP.

Optional Interconnection Study shall mean a sensitivity analysis based on
assumptions specified by the Interconnection Customer in the Optional Interconnection
Study Agreement.

Optional Interconnection Study Agreement shall mean the form of agreement
contained in Appendix 5 of the Large Generator Interconnection Procedures for
conducting the Optional Interconnection Study.

Palo Verde Nuclear Generating Station shall mean the Arizona Nuclear Power
Project and may be used herein as an alternative name for such.

Party or Parties shall mean Joint Participants, including the Operating Agent,
Interconnection Customer or any combination of the above.

Point of Change of Ownership shall mean the point, as set forth in Appendix A
to the Large Generator Interconnection Agreement, where the Interconnection Customer's
Interconnection Facilities connect to the JPP Interconnection Facilities.

Point of Interconnection shall mean the point, as set forth in Appendix A to the
Large Generator Interconnection Agreement, where the Interconnection Facilities
connect to the JPP.

Queue Position shall mean the order of a valid Interconnection Request, relative
to all other pending valid Interconnection Requests, that is established for the JPP based
upon the date and time of receipt of the valid Interconnection Request by the Operating
Agent.

Reasonable Efforts shall mean, with respect to an action required to be attempted
or taken by a Party under the Large Generator Interconnection Agreement, efforts that are
timely and consistent with Good Utility Practice and are otherwise substantially
equivalent to those a Party would use to protect its own interests.
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Scoping Meeting shall mean the meeting between representatives of the
Interconnection Customer, Operating Agent and other Joint Participants conducted for
the purpose of discussing alternative interconnection options, to exchange information
including any transmission data and earlier study evaluations that would be reasonably
expected to impact such interconnection options, to analyze such information, and to
determine the potential feasible Points of Interconnection.

Site Control shall mean documentation reasonably demonstrating: (1) ownership
of, a leasehold interest in, or a right to develop a site for the purpose of constructing the
Generating Facility; (2) an option to purchase or acquire a leasehold site for such
purpose; or (3) an exclusivity or other business relationship between Interconnection
Customer and the entity having the right to sell, lease or grant Interconnection Customer
the right to possess or occupy a site for such purpose.

Small Generating Facility shall mean a Generating Facility that has a Generating
Facility Capacity of no more than 20 MW.

Stand Alone Network Upgrades shall mean Network Upgrades that an
Interconnection Customer may construct without affecting day-to-day operations of the
JPP during their construction. Both the Joint Participants and the Interconnection
Customer must agree as to what constitutes Stand Alone Network Upgrades and identify
them in Appendix A to the Large Generator Interconnection Agreement.

System Protection Facilities shall mean the equipment, including necessary
protection signal communications equipment, required to protect (1) the JPP from faults
or other electrical disturbances occurring at the Generating Facility and (2) the
Generating Facility from faults or other electrical system disturbances occurring on the
JPP or on other delivery systems or other generating systems to which the JPP is directly
connected.

Transmission System shall mean the facilities owned, controlled or operated by
any entity(ies) that are used to provide transmission service.

Trial Operation shall mean the period during which Interconnection Customer is
engaged in on-site test operations and commissioning of the Generating Facility prior to
Commercial Operation.

Section 2. Scope and Application

2.1 Application of Large Generator Interconnection Procedures
Sections 2 through 13 apply to processing an Interconnection Request
pertaining to a Large Generating Facility.
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2.2 Comparability

Operating Agent shall receive, process and analyze all Interconnection
Requests in a timely manner as set forth in this LGIP. Operating Agent
will use the same Reasonable Efforts in processing and analyzing
Interconnection Requests from all Interconnection Customers, whether the
Generating Facilities are owned by any Joint Participant, its subsidiaries or
Affiliates, or others.

2.3 Base Case Data
Operating Agent shall provide base power flow, short circuit and stability
databases, including all underlying assumptions, and contingency list upon
request subject to confidentiality provisions in LGIP Section 13.1.
Operating Agent is permitted to require that Interconnection Customer sign
a confidentiality agreement before the release of commercially sensitive
information or Critical Energy Infrastructure Information in the Base Case
data. Such databases and lists, hereinafter referred to as Base Cases, shall
include all (1) generation projects and (ii) transmission projects, including
merchant transmission projects that are proposed for the JPP for which a
transmission expansion plan has been submitted and approved by the
applicable authority.

2.4 No Applicability to Transmission Service
Nothing in this LGIP shall constitute a request for transmission service or
confer upon an Interconnection Customer any right to receive transmission
service.

Section 3. Interconnection Requests

3.1 General
An Interconnection Customer shall submit to Operating Agent an
Interconnection Request in the form of Appendix 1 to this LGIP and a
deposit of $250,000, of which $25,000 shall be non-refundable. Operating
Agent shall apply the entire deposit toward administrative and study costs
associated with the Interconnection Request. Interconnection Customer
shall submit a separate Interconnection Request for each site and may
submit multiple Interconnection Requests for a single site. Interconnection
Customer must submit a deposit with each Interconnection Request even
when more than one request is submitted for a single site. An
Interconnection Request to evaluate one site at two different voltage levels
shall be treated as two Interconnection Requests.
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At Interconnection Customer's option, Operating Agent and Interconnection
Customer will identify alternative Point(s) of Interconnection and
configurations at the Scoping Meeting to evaluate in this process and
attempt to eliminate alternatives in a reasonable fashion given resources
and information available. Interconnection Customer will select the
definitive Point(s) of Interconnection to be studied no later than the
execution of the Interconnection Feasibility Study Agreement.

3.2 Valid Interconnection Request

3.2.1 Initiating an Interconnection Request
To initiate an Interconnection Request, Interconnection Customer
must submit all of the following: (i) a $250,000 deposit, of which
$25,000 shall be non-refundable, in accordance with Section 3.1, (ii)
a completed application in the form of Appendix 1, and (iii)
demonstration of Site Control or a posting of an additional deposit of
$10,000. Such deposits shall be applied toward all administrative
and study work associated with the Interconnection Request. If
Interconnection Customer demonstrates Site Control within the cure
period specified in Section 3.2.3 after submitting its Interconnection
Request, the additional deposit for Site Control shall be refundable;
otherwise, the additional deposit for Site Control shall become non-
refundable.

The expected In-Service Date of the new Large Generating Facility
or increase in capacity of the existing Generating Facility shall be no
more than the process window for the regional expansion planning
period not to exceed seven years from the date the Interconnection
Request is received by Operating Agent, unless Interconnection
Customer demonstrates that engineering, permitting and construction
of the new Large Generating Facility or increase in capacity of the
existing Generating Facility will take longer than the regional
expansion planning period. The In-Service Date may succeed the
date the Interconnection Request is received by Operating Agent by
a period up to ten years, or longer where Interconnection Customer
and Transmission Provider agree, such agreement not to be
unreasonably withheld.

3.2.2 Acknowledgment of Interconnection Request
Operating Agent shall acknowledge receipt of the Interconnection
Request to the Interconnection Customer, and shall send a copy of
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the Interconnection Request and receipt acknowledgement to the
E&O Committee, within ten (10) Business Days of receipt of the
request.

3.2.3 Deficiencies in Interconnection Request
An Interconnection Request will not be considered to be a valid
request until all items in Section 3.2.1 have been received by
Operating Agent. If an Interconnection Request fails to meet the
requirements set forth in Section 3.2.1, Operating Agent shall notify
Interconnection Customer and the E&O Committee within ten (10)
Business Days of receipt of the initial Interconnection Request of the
reasons for such failure and that the Interconnection Request does
not constitute a valid request. Interconnection Customer shall
provide Operating Agent the additional requested information
needed to constitute a valid request within ten (10) Business Days
after receipt of such notice, and Operating Agent shall send a copy
of the additional requested information to the E&O Committee upon
receipt. Failure by Interconnection Customer to comply with this
Section 3.2.3 shall be treated in accordance with Section 3.5.

3.2.4 Scoping Meeting
Within twenty (20) Business Days after receipt of a valid
Interconnection Request, Operating Agent shall establish a date
agreeable to Interconnection Customer for the Scoping Meeting, and
such date shall be no later than thirty (30) Calendar Days from
receipt of the valid Interconnection Request, unless otherwise
mutually agreed upon by the Parties. Operating Agent shall notify
the E&O Committee of the date of the Scoping Meeting.

The purpose of the Scoping Meeting shall be to discuss alternative
interconnection options, to exchange information including any
transmission data that would reasonably be expected to impact such
interconnection options, to analyze such information and to
determine the potential feasible Points of Interconnection. Operating
Agent and Interconnection Customer will bring to the meeting such
technical data, including, but not limited to: (i) general facility
loadings, (ii) general instability issues, (iii) general short circuit
issues, (iv) general voltage issues, and (v) general reliability issues
as may be reasonably required to accomplish the purpose of the
meeting. Operating Agent and Interconnection Customer will also
bring to the meeting personnel and other resources as may be
reasonably required to accomplish the purpose of the meeting in the
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time allocated for the meeting. On the basis of the meeting,
Interconnection Customer shall designate its Point of
Interconnection, pursuant to Section 6.1, and one or more available
alternative Point(s) of Interconnection. The duration of the meeting
shall be sufficient to accomplish its purpose.

3.3 OASIS Posting

Operating Agent will maintain on its OASIS a list of all Interconnection
Requests received for the JPP. The list shall be posted and maintained
separately from the list of Interconnection Requests received for the
Operating Agent’s solely-owned Transmission System. The list of
Interconnection Requests for the JPP will identify, for each Interconnection
Request: (i) the maximum summer and winter megawatt electrical output;
(ii) the location by county and state; (iii) the station or transmission line or
lines where the interconnection will be made; (iv) the projected In-Service
Date; (v) the status of the Interconnection Request, including Queue
Position; (vi) the availability of any studies related to the Interconnection
Request; (vii) the date of the Interconnection Request; (viii) the type of
Generating Facility to be constructed (combined cycle, base load or
combustion turbine and fuel type); and (ix) for Interconnection Requests
that have not resulted in a completed interconnection, an explanation as to
why it was not completed. Except in the case of a Joint Participant or an
Affiliate thereof, which shall be identified as “Joint Participant/Affiliate”
the list will not disclose the identity of Interconnection Customer until
Interconnection Customer executes an LGIA. Before holding a Scoping
Meeting with a Joint Participant/Affiliate, Operating Agent shall post on
OASIS an advance notice of its intent to do so. Operating Agent shall post
to its OASIS site any deviations from the study timelines set forth herein.
Notice of the availability of Interconnection Study reports and Optional
Interconnection Study reports pertaining to the JPP shall be posted to the
JPP section of the Operating Agent’s OASIS site subsequent to the meeting
between Interconnection Customer and Operating Agent to discuss the
applicable study results. Operating Agent shall also post any known
deviations in the Large Generating Facility's In-Service Date.

3.4 Coordination with Affected Systems
Operating Agent will coordinate the conduct of any studies required to
determine the impact of the Interconnection Request for the JPP on
Affected Systems with Affected System Operators and, if possible, include
those results (if available) in its applicable Interconnection Study within the
time frame specified in this LGIP. Operating Agent will include such
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Affected System Operators in all meetings held with Interconnection
Customer as required by this LGIP. Interconnection Customer will
cooperate with Operating Agent in all matters related to the conduct of
studies and the determination of modifications to Affected Systems. An
Affected System shall cooperate with Operating Agent with whom
interconnection has been requested in all matters related to the conduct of
studies and the determination of modifications to Affected Systems.

3.5 Withdrawal
Interconnection Customer may withdraw its Interconnection Request at any
time by written notice of such withdrawal to Operating Agent. In addition,
if Interconnection Customer fails to adhere to all requirements of this LGIP,
except as provided in Section 13.6 (Disputes), Operating Agent shall deem
the Interconnection Request to be withdrawn and shall provide written
notice to Interconnection Customer of the deemed withdrawal and an
explanation of the reasons for such deemed withdrawal. Upon receipt of
such written notice from the Operating Agent, Interconnection Customer
shall have fifteen (15) Business Days in which to either respond with
information or actions that cure the deficiency or to notify Operating Agent
of its intent to pursue Dispute Resolution.

Withdrawal shall result in the loss of Interconnection Customer's Queue
Position. If an Interconnection Customer disputes the withdrawal and loss
of its Queue Position, then during Dispute Resolution, Interconnection
Customer's Interconnection Request is eliminated from the queue until such
time that the outcome of Dispute Resolution would restore its Queue
Position. If an Interconnection Customer withdraws or is deemed to have
withdrawn its Interconnection Request, Operating Agent shall pay from the
deposit made pursuant to Section 3.1 all costs that Operating Agent
prudently incurs with respect to that Interconnection Request prior to
Operating Agent’s receipt of notice described above. Interconnection
Customer must pay all monies due to Operating Agent before it is allowed
to obtain any Interconnection Study data or results.

Operating Agent shall (i) update the OASIS Queue Position posting and (ii)
except as provided for in Section 3.1, refund to Interconnection Customer
any portion of Interconnection Customer's deposit or study payments that
exceeds the costs that Operating Agent has incurred, including interest
calculated in accordance with section 35.19a (a)(2) of FERC's regulations,
as appropriate, excluding the non-refundable $25,000 as provided for in
Section 3.1. In the event of such withdrawal, Operating Agent, subject to
the confidentiality provisions of Section 13.1, shall provide, at
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Interconnection Customer's request, all information that Operating Agent
developed for any completed study conducted up to the date of withdrawal
of the Interconnection Request.

Section 4. Queue Position

4.1 General
Operating Agent shall assign a Queue Position based upon the date and
time of receipt of the valid Interconnection Request; provided that, if the
sole reason an Interconnection Request is not valid is the lack of required
information on the application form, and Interconnection Customer
provides such information in accordance with Section 3.2.3, then Operating
Agent shall assign Interconnection Customer a Queue Position based on the
date the application form was originally filed. Moving a Point of
Interconnection shall result in a lowering of Queue Position if it is deemed
a Material Modification under Section 4.4.3.

Subject to Section 4.2, the Queue Position of each Interconnection Request
will be used to determine the order of performing the Interconnection
Studies and determination of cost responsibility for the facilities necessary
to accommodate the Interconnection Request. A higher queued
Interconnection Request is one that has been placed "earlier" in the queue
in relation to another Interconnection Request that is lower queued.

Operating Agent may allocate the cost of the common upgrades for
clustered Interconnection Requests without regard to Queue Position.

4.2 Clustering
At Operating Agent’s option, Interconnection Requests may be studied
serially, or in clusters, for the purpose of the Interconnection System
Impact Study.

Clustering shall be implemented on the basis of date of executed
Interconnection System Impact Study Agreement. If Operating Agent
elects to study Interconnection Requests using Clustering, all
Interconnection Requests for which Operating Agent has received a signed
Interconnection System Impact Study Agreement within any given calendar
year quarter shall be clustered together for an Interconnection System
Impact Study in the immediately following calendar year quarter Queue
Cluster Window. The deadline for completing all Interconnection System
Impact Studies for which an Interconnection System Impact Study
Agreement has been executed during a Queue Cluster Window shall be in
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accordance with Section 7.4, for all Interconnection Requests assigned to
the same Queue Cluster Window. Operating Agent may study an
Interconnection Request separately to the extent warranted by Good Utility
Practice based upon the electrical remoteness of the proposed Large
Generating Facility.

Clustering Interconnection System Impact Studies shall be conducted in
such a manner to ensure the efficient implementation of the applicable
regional transmission expansion plan in light of the Transmission System's
capabilities at the time of each study.

Any changes to the established Queue Cluster Window interval and
opening or closing dates shall be announced with a posting on Operating
Agent’s OASIS beginning at least one hundred and eighty (180) Calendar
Days in advance of the change and continuing thereafter through the end
date of the first Queue Cluster Window that is to be modified.

4.3 Transferability of Queue Position
An Interconnection Customer may transfer its Queue Position to another
entity only if such entity acquires the specific Generating Facility identified
in the Interconnection Request and the Point of Interconnection does not
change.

4.4 Modifications
Interconnection Customer shall submit to Operating Agent, in writing,
modifications to any information provided in the Interconnection Request.
Interconnection Customer shall retain its Queue Position if the
modifications are in accordance with Sections 4.4.1, 4.4.2 or 4.4.5, or are
determined not to be Material Modifications pursuant to Section 4.4.3.

Notwithstanding the above, during the course of the Interconnection
Studies, either Interconnection Customer or Operating Agent may identify
changes to the planned interconnection that may improve the costs and
benefits (including reliability) of the interconnection, and the ability of the
proposed change to accommodate the Interconnection Request. To the
extent the identified changes are acceptable to Operating Agent and
Interconnection Customer, such acceptance not to be unreasonably
withheld, Operating Agent shall modify the Point of Interconnection and/or
configuration in accordance with such changes and proceed with any re-
studies necessary to do so in accordance with Section 6.4, Section 7.6 and
Section 8.5 as applicable and Interconnection Customer shall retain its
Queue Position.
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4.4.1 Prior to Interconnection System Impact Study Agreement
Prior to the return of the executed Interconnection System Impact
Study Agreement to Operating Agent, modifications permitted under
this Section shall include specifically: (a) a decrease of up to 60
percent of electrical output (MW) of the proposed project; (b)
modifying the technical parameters associated with the Large
Generating Facility technology or the Large Generating Facility
step-up transformer impedance characteristics; and (c) modifying the
interconnection configuration. For plant increases, the incremental
increase in plant output will go to the end of the queue for the
purposes of cost allocation and study analysis.

4.4.2 Prior to Interconnection Facilities Study Agreement
Prior to the return of the executed Interconnection Facility Study
Agreement to Operating Agent, the modifications permitted under
this Section shall include specifically: (a) additional 15 percent
decrease of electrical output (MW), and (b) Large Generating
Facility technical parameters associated with modifications to Large
Generating Facility technology and transformer impedances;
provided, however, the incremental costs associated with those
modifications are the responsibility of the requesting Interconnection
Customer.

4.4.3 Material Modifications
Prior to making any modification other than those specifically
permitted by Sections 4.4.1, 4.4.2, and 4.4.5, Interconnection
Customer may first request that Operating Agent evaluate whether
such modification is a Material Modification. In response to
Interconnection Customer's request, Operating Agent shall evaluate
the proposed modifications prior to making them and inform
Interconnection Customer in writing of whether the modifications
would constitute a Material Modification. Any change to the Point
of Interconnection, except those deemed acceptable under Sections
4.4.1, 6.1, 7.2 or so allowed elsewhere, shall constitute a Material
Modification. Interconnection Customer may then withdraw the
proposed modification or proceed with a new Interconnection
Request for such modification.

4.4.4 Modification Studies
Upon receipt of Interconnection Customer's request for modification
permitted under this Section 4.4, Operating Agent shall commence
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and perform any necessary additional studies as soon as practicable,
with Operating Agent making good faith efforts to commence such
studies no later than thirty (30) Calendar Days after receiving notice
of Interconnection Customer's request. Any additional studies
resulting from such modification shall be done at Interconnection
Customer's cost.

4.4.5 Extension of Commercial Operation Date
Extensions of less than three (3) cumulative years in the Commercial
Operation Date of the Large Generating Facility to which the
Interconnection Request relates are not material and should be
handled through construction sequencing.

Section 5. Procedures for Interconnection Requests Submitted Prior to Effective
Date of Large Generator Interconnection Procedures

5.1 Queue Position for Pending Requests

5.1.1 Interconnection Study Agreements
Any Interconnection Customer assigned a Queue Position prior to
the effective date of this LGIP shall retain that Queue Position.

5.1.1.1 If an Interconnection Study Agreement has not been
executed as of the effective date of this LGIP, then
such Interconnection Study, and any subsequent
Interconnection Studies, shall be processed in
accordance with this LGIP.

5.1.1.2 If an Interconnection Study Agreement has been
executed prior to the effective date of this LGIP, such
Interconnection Study shall be completed in
accordance with the terms of such agreement. With
respect to any remaining studies for which an
Interconnection Customer has not signed an
Interconnection Study Agreement prior to the effective
date of the LGIP, Operating Agent must offer
Interconnection Customer the option of either
continuing under Operating Agent’s existing
interconnection study process or going forward with
the completion of the necessary Interconnection
Studies (for which it does not have a signed
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Interconnection Studies Agreement) in accordance
with this LGIP.

5.1.1.3 If an LGIA has been executed before the effective date
of the LGIP, then the LGIA would be grandfathered.

5.1.2 Transition Period
Any Interconnection Customer with an outstanding request as of the
effective date of this LGIP may request a reasonable extension of
any deadline, otherwise applicable, if necessary to avoid undue
hardship or prejudice to its Interconnection Request. A reasonable
extension shall be granted by Operating Agent to the extent
consistent with the intent and process provided for under this LGIP.

5.2 New Operating Agent
If the Joint Participants transfer control of the JPP to a successor Operating
Agent during the period when an Interconnection Request is pending, the
original Operating Agent shall transfer to the successor Operating Agent
any amount of the deposit with interest thereon as appropriate that exceeds
the cost that the Operating Agent incurred thus far to evaluate the request
for interconnection. The original Operating Agent shall coordinate with the
successor Operating Agent to complete any Interconnection Study, as
appropriate, that the original Operating Agent has begun but has not
completed. If Operating Agent has tendered a draft LGIA to
Interconnection Customer but Interconnection Customer has not executed
the LGIA, unless otherwise provided, Interconnection Customer must
complete negotiations with the successor Operating Agent.

Section 6. Interconnection Feasibility Study

6.1 Interconnection Feasibility Study Agreement
Simultaneously with the acknowledgement of a valid Interconnection
Request Operating Agent shall provide to Interconnection Customer an
Interconnection Feasibility Study Agreement in the form of Appendix 2.
The Interconnection Feasibility Study Agreement shall specify that
Interconnection Customer is responsible for the actual cost of the
Interconnection Feasibility Study and that the Operating Agent will draw
on the Interconnection Customer’s deposit, as provided for in Section 3.1,
to perform the study. Within five (5) Business Days following the Scoping
Meeting Interconnection Customer shall specify for inclusion in the
attachment to the Interconnection Feasibility Study Agreement the Point(s)
of Interconnection and any reasonable alternative Point(s) of
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Interconnection. The Operating Agent shall make Reasonable Efforts to,
within five (5) Business Days following Operating Agent’s receipt of such
designation, tender to Interconnection Customer the Interconnection
Feasibility Study Agreement signed by Operating Agent, which includes a
good faith estimate of the cost for completing the Interconnection
Feasibility Study. If Operating Agent cannot tender such an agreement in
this time frame, Operating Agent shall provide to Interconnection Customer
an estimated date for such tender and an explanation of the reasons why
additional time is required. Interconnection Customer shall execute and
deliver to Operating Agent the Interconnection Feasibility Study
Agreement no later than thirty (30) Calendar Days after it receives the
agreement from the Operating Agent.

On or before the return of the executed Interconnection Feasibility Study
Agreement to Operating Agent, Interconnection Customer shall provide the
technical data called for in Appendix 1, Attachment A.

If the Interconnection Feasibility Study uncovers any unexpected result(s)
not contemplated during the Scoping Meeting, a substitute Point of
Interconnection identified by either Interconnection Customer or Operating
Agent, and acceptable to the other, such acceptance not to be unreasonably
withheld, will be substituted for the designated Point of Interconnection
specified above without loss of Queue Position, and Re-studies shall be
completed pursuant to Section 6.4 as applicable. For the purpose of this
Section 6.1, if Operating Agent and Interconnection Customer cannot agree
on the substituted Point of Interconnection, then Interconnection Customer
may direct that one of the alternatives as specified in the Interconnection
Feasibility Study Agreement shall be the substitute.

If Interconnection Customer and Operating Agent agree to forgo the
Interconnection Feasibility Study, Operating Agent will initiate an
Interconnection System Impact Study under Section 7 of this LGIP and
apply the $250,000 deposit towards the Interconnection System Impact
Study.

6.2 Scope of Interconnection Feasibility Study
The Interconnection Feasibility Study shall preliminarily evaluate the
feasibility of the proposed interconnection to the JPP.

The Interconnection Feasibility Study will consider the Base Case as well
as all generating facilities (and with respect to (iii), any identified Network
Upgrades) that, on the date the Interconnection Feasibility Study is
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commenced: (i) are directly interconnected to the JPP; (ii) are
interconnected to Affected Systems and may have an impact on the
Interconnection Request; (iii) have a pending higher queued
Interconnection Request to interconnect to the JPP; and (iv) have no Queue
Position but have executed an LGIA or have requested to initiate Dispute
Resolution. The Interconnection Feasibility Study will consist of a power
flow and short circuit analysis. The Interconnection Feasibility Study will
provide a list of facilities and a non-binding good faith estimate of cost
responsibility and a non-binding good faith estimated time to construct.

6.3 Interconnection Feasibility Study Procedures
Operating Agent, Interconnection Customer or third party consultant, as
provided for in Section 13.5, shall conduct the study. The study shall
utilize existing studies to the extent practicable. The party conducting the
study shall use Reasonable Efforts to complete the Interconnection
Feasibility Study no later than forty-five (45) Calendar Days after
Operating Agent receives the fully executed Interconnection Feasibility
Study Agreement. At the request of Interconnection Customer or at any
time Operating Agent determines that it will not meet the required time
frame for completing the Interconnection Feasibility Study, Operating
Agent shall notify Interconnection Customer as to the schedule status of the
Interconnection Feasibility Study. If Operating Agent is unable to
complete the Interconnection Feasibility Study within that time period, it
shall notify Interconnection Customer and provide an estimated completion
date with an explanation of the reasons why additional time is required.
Upon request, Operating Agent shall provide Interconnection Customer
supporting documentation, work papers and relevant power flow, short
circuit and stability databases for the Interconnection Feasibility Study,
subject to confidentiality arrangements consistent with Section 13.1.

6.3.1 Meeting with Operating Agent
Within twenty (20) Business Days of providing an Interconnection
Feasibility Study report to Interconnection Customer, Operating
Agent will make Reasonable Efforts to meet with Interconnection
Customer to discuss the results of the Interconnection Feasibility
Study. If Operating Agent cannot schedule such a meeting in this
time, Operating Agent shall provide to Interconnection Customer an
estimation of the meeting date and explanation of the reasons why
additional time is required.
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6.4 Re-study
If re-study of the Interconnection Feasibility Study is required due to a
higher queued project dropping out of the queue or a modification of a
higher queued project subject to Section 4.4, or re-designation of the Point
of Interconnection pursuant to Section 6.1 Operating Agent shall notify
Interconnection Customer in writing. Operating Agent will make
Reasonable Efforts to conduct such re-study within forty-five (45) Calendar
Days from the date of the notice. If Operating Agent cannot complete the
study in this time, Operating Agent will provide to Interconnection
Customer an estimate of the study completion time and explanation of why
additional time is required. Any cost of re-study shall be borne by the
Interconnection Customer.

Section 7. Interconnection System Impact Study

7.1 Interconnection System Impact Study Agreement
Unless otherwise agreed, pursuant to the Scoping Meeting provided in
Section 3.2.4, simultaneously with the delivery of the Interconnection
Feasibility Study to Interconnection Customer, Operating Agent shall
provide to Interconnection Customer an Interconnection System Impact
Study Agreement in the form of Appendix 3 to this LGIP. The
Interconnection System Impact Study Agreement shall provide that
Interconnection Customer shall compensate Operating Agent for the actual
cost of the Interconnection System Impact Study and that the Operating
Agent will draw upon the Interconnection Customer’s deposit to perform
the study. In the event that the deposit is not sufficient to cover the costs,
including potential re-study in accordance with Section 7.7, the Operating
Agent shall invoice Interconnection Customer for the estimated balance to
complete the study. Interconnection Customer shall submit payment no
later than fifteen (15) calendar days after it receives the invoice. After
completion of the Interconnection System Impact Study, including any re-
study, any remaining deposit shall be applied to the costs of the
Interconnection Facilities Study, or, if Interconnection Customer withdraws
its request in accordance with Section 3.5, refunded in accordance with
Sections 3.2.1 and 3.5. Operating Agent shall make Reasonable Efforts to
provide to Interconnection Customer, within three (3) Business Days of the
Interconnection Feasibility Study results meeting, a non-binding good faith
estimate of the cost and timeframe for completing the Interconnection
System Impact Study. If Operating Agent cannot provide such an estimate
in this time, Operating Agent shall provide to Interconnection Customer an
estimated time for delivery of such estimate and explanation of why
additional time is required.



ANPP VTS LGIP EFFECTIVE NOVEMBER 9, 2009 27

7.2 Execution of Interconnection System Impact Study Agreement
Interconnection Customer shall execute the Interconnection System Impact
Study Agreement and deliver the executed Interconnection System Impact
Study Agreement to Operating Agent no later than thirty (30) Calendar
Days after its receipt of the agreement from the Operating Agent.

If Interconnection Customer does not provide all such technical data when
it delivers the Interconnection System Impact Study Agreement, Operating
Agent shall make Reasonable Efforts to notify Interconnection Customer of
the deficiency within five (5) Business Days of the receipt of the executed
Interconnection System Impact Study Agreement. If Operating Agent is
unable to make such notification within this time, Operating Agent shall
provide to Interconnection Customer an estimated time for such notification
and explanation of why additional time is required. Interconnection
Customer shall cure the deficiency within ten (10) Business Days of receipt
of the notice, provided, however, such deficiency does not include failure to
deliver the executed Interconnection System Impact Study Agreement.

If the Interconnection System Impact Study uncovers any unexpected
result(s) not contemplated during the Scoping Meeting and the
Interconnection Feasibility Study, a substitute Point of Interconnection
identified by either Interconnection Customer or Operating Agent, and
acceptable to the other, such acceptance not to be unreasonably withheld,
will be substituted for the designated Point of Interconnection specified
above without loss of Queue Position, and restudies shall be completed
pursuant to Section 7.7 as applicable. For the purpose of this Section 7.2, if
Operating Agent and Interconnection Customer cannot agree on the
substituted Point of Interconnection, then Interconnection Customer may
direct that one of the alternatives as specified in the Interconnection
Feasibility Study Agreement, as specified pursuant to Sections 3.2.4 or 6.1,
shall be the substitute.

7.3 Scope of Interconnection System Impact Study
The Interconnection System Impact Study shall evaluate the impact of the
proposed interconnection on the reliability of the JPP. The Interconnection
System Impact Study will consider the Base Case as well as all generating
facilities (and with respect to (iii) below, any identified Network Upgrades
associated with such higher queued interconnection) that, on the date the
Interconnection System Impact Study is commenced: (i) are directly
interconnected to the JPP; (ii) are interconnected to Affected Systems and
may have an impact on the Interconnection Request; (iii) have a pending
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higher queued Interconnection Request to interconnect to the JPP; and (iv)
have no Queue Position but have executed an LGIA or initiated Dispute
Resolution.

The Interconnection System Impact Study will consist of a short circuit
analysis, a stability analysis, and a power flow analysis. The
Interconnection System Impact Study will state the assumptions upon
which it is based; state the results of the analyses; and provide the
requirements or potential impediments to providing the requested
interconnection service, including a preliminary indication of the cost and
length of time that would be necessary to correct any problems identified in
those analyses and implement the interconnection. The Interconnection
System Impact Study will provide a list of facilities that are required as a
result of the Interconnection Request and a non-binding good faith estimate
of cost responsibility and a non-binding good faith estimated time to
construct.

7.4 Interconnection System Impact Study Procedures
Operating Agent, Interconnection Customer or third party consultant, as
provided for in Section 13.5, shall conduct the study. The party conducting
the study shall coordinate the Interconnection System Impact Study with
any Affected System that is affected by the Interconnection Request
pursuant to Section 3.4 above. The study shall utilize existing studies to the
extent practicable. The party conducting the study shall use Reasonable
Efforts to complete the Interconnection System Impact Study within ninety
(90) Calendar Days after the receipt of the executed Interconnection System
Impact Study Agreement or notification to proceed, study payment, and
technical data. If Operating Agent uses Clustering, Operating Agent shall
use Reasonable Efforts to deliver a completed Interconnection System
Impact Study within ninety (90) Calendar Days after the close of the Queue
Cluster Window, after receipt of the executed Interconnection System
Impact Study Agreement or notification to proceed and technical data. At
the request of Interconnection Customer or at any time Operating Agent
determines that it will not meet the required time frame for completing the
Interconnection System Impact Study, Operating Agent shall notify
Interconnection Customer as to the schedule status of the Interconnection
System Impact Study. If Operating Agent is unable to complete the
Interconnection System Impact Study within the time period, it shall notify
Interconnection Customer and provide an estimated completion date with
an explanation of the reasons why additional time is required. Upon
request, Operating Agent shall provide Interconnection Customer all
supporting documentation, work papers and relevant pre-Interconnection
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Request and post-Interconnection Request power flow, short circuit and
stability databases for the Interconnection System Impact Study, subject to
confidentiality arrangements consistent with Section 13.1.

7.5 Meeting with Operating Agent
Within ten (10) Business Days of providing an Interconnection System
Impact Study report to Interconnection Customer, Operating Agent will
make Reasonable Efforts to meet with Interconnection Customer to discuss
the results of the Interconnection System Impact Study. If Operating Agent
cannot meet within this time, Operating Agent shall provide to
Interconnection Customer an estimate of time for the meeting and
explanation of reasons why additional time is required.

7.6 Re-study
If re-study of the Interconnection System Impact Study is required due to a
higher queued project dropping out of the queue, a modification of a higher
queued project subject to Section 4.4, or re-designation of the Point of
Interconnection pursuant to Section 7.2, Operating Agent shall notify
Interconnection Customer in writing. Such re-study shall take no longer
than sixty (60) Calendar Days from the date of notice. If Operating Agent
is unable to complete the re-study within the time period, it shall notify
Interconnection Customer and provide an estimated completion date with
an explanation of the reasons why additional time is required. Any cost of
re-study shall be borne by the Interconnection Customer.

Section 8. Interconnection Facilities Study

8.1 Interconnection Facilities Study Agreement
Simultaneously with the delivery of the Interconnection System Impact
Study to Interconnection Customer, Operating Agent shall provide to
Interconnection Customer an Interconnection Facilities Study Agreement in
the form of Appendix 4 to this LGIP. The Interconnection Facilities Study
Agreement shall provide that Interconnection Customer shall compensate
Operating Agent for the actual cost of the Interconnection Facilities Study
and that the Operating Agent will draw upon Interconnection Customer’s
deposit to perform the study. Interconnection Customer shall execute the
Interconnection Facilities Study Agreement and deliver the executed
Interconnection Facilities Study Agreement to Operating Agent within
thirty (30) Calendar Days after its receipt, together with the required
technical data. In the event that the deposit is not sufficient to cover the
costs, including potential re-study in accordance with Section 8.5,
Operating Agent shall invoice Interconnection Customer for the estimated
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balance to complete the study. Interconnection Customer shall submit
payment no later than fifteen (15) calendar days after its receipt of the
invoice from the Operating Agent. After completion of the Interconnection
Facilities Study, any remaining deposit shall be applied to the JPP
administrative costs of negotiating a LGIA with Interconnection Customer.

8.2 Scope of Interconnection Facilities Study
The Interconnection Facilities Study shall specify and estimate the cost of
the equipment, engineering, procurement and construction work needed to
implement the conclusions of the Interconnection System Impact Study in
accordance with Good Utility Practice to physically and electrically connect
the Interconnection Facility to the JPP. The Interconnection Facilities
Study shall also identify the electrical switching configuration of the
connection equipment, including, without limitation: the transformer,
switchgear, meters, and other station equipment; the nature and estimated
cost of any JPP Interconnection Facilities and Network Upgrades necessary
to accomplish the interconnection; and an estimate of the time required to
complete the construction and installation of such facilities.

8.3 Interconnection Facilities Study Procedures
Operating Agent, Interconnection Customer or third party consultant, as
provided for in Section 13.5, shall conduct the study. The party conducting
the study shall coordinate the study with any Affected System pursuant to
Section 3.4 above. The study shall utilize existing studies to the extent
practicable. The party conducting the study shall use Reasonable Efforts to
complete the study and issue a draft Interconnection Facilities Study report
to Interconnection Customer within the following number of days after
receipt of an executed Interconnection Facilities Study Agreement: ninety
(90) Calendar Days, with no more than a +/- 20 percent cost estimate
contained in the report; or one hundred eighty (180) Calendar Days, if
Interconnection Customer requests a +/- 10 percent cost estimate.

At the request of Interconnection Customer or at any time Operating Agent
determines that it will not meet the required time frame for completing the
Interconnection Facilities Study, Operating Agent shall notify
Interconnection Customer as to the schedule status of the Interconnection
Facilities Study. If Operating Agent is unable to complete the
Interconnection Facilities Study and issue a draft Interconnection Facilities
Study report within the time required, it shall notify Interconnection
Customer and provide an estimated completion date and an explanation of
the reasons why additional time is required.
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Interconnection Customer may, within thirty (30) Calendar Days after
receipt of the draft report, provide written comments to Operating Agent,
which Operating Agent shall include in the final report. Operating Agent
shall issue the final Interconnection Facilities Study report within fifteen
(15) Business Days of receiving Interconnection Customer's comments or
promptly upon receiving Interconnection Customer's statement that it will
not provide comments. Operating Agent may reasonably extend such
fifteen-day period upon notice to Interconnection Customer if
Interconnection Customer's comments require Operating Agent to perform
additional analyses or make other significant modifications prior to the
issuance of the final Interconnection Facilities Report. Upon request,
Operating Agent shall provide Interconnection Customer supporting
documentation, work papers, and databases or data developed in the
preparation of the Interconnection Facilities Study, subject to
confidentiality arrangements consistent with Section 13.1.

8.4 Meeting with Operating Agent
Within twenty (20) Business Days of providing a draft Interconnection
Facilities Study report to Interconnection Customer, Operating Agent and
Interconnection Customer shall meet to discuss the results of the
Interconnection Facilities Study. If Operating Agent cannot schedule a
meeting within this time, Operating Agent shall notify Interconnection
Customer of the estimated time for such a meeting and explanation of why
additional time is required.

8.5 Re-study
If re-study of the Interconnection Facilities Study is required due to a
higher queued project dropping out of the queue or a modification of a
higher queued project pursuant to Section 4.4, Operating Agent shall so
notify Interconnection Customer in writing. Such re-study shall take no
longer than sixty (60) Calendar Days from the date of notice. If Operating
Agent is unable to complete the re-study within the time period, it shall
notify Interconnection Customer and provide an estimated completion date
with an explanation of the reasons why additional time is required. Any
cost of re-study shall be borne by the Interconnection Customer.

Section 9. Engineering & Procurement ('E&P') Agreement
Prior to executing an LGIA, an Interconnection Customer may, in order to
advance the implementation of its interconnection, request and Operating
Agent shall offer the Interconnection Customer, an E&P Agreement that
authorizes Operating Agent to begin engineering and procurement of long
lead-time items necessary for the establishment of the interconnection.
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However, Operating Agent shall not be obligated to offer an E&P
Agreement if Interconnection Customer is in Dispute Resolution as a result
of an allegation that Interconnection Customer has failed to meet any
milestones or comply with any prerequisites specified in other parts of the
LGIP. The E&P Agreement is an optional procedure and it will not alter
the Interconnection Customer's Queue Position or In-Service Date. The
E&P Agreement shall provide for Interconnection Customer to pay the cost
of all activities authorized by Interconnection Customer and to make
advance payments or provide other satisfactory security for such costs.

Interconnection Customer shall pay the cost of such authorized activities
and any cancellation costs for equipment that is already ordered for its
interconnection, which cannot be mitigated as hereafter described, whether
or not such items or equipment later become unnecessary. If
Interconnection Customer withdraws its application for interconnection or
either Party terminates the E&P Agreement, to the extent the equipment
ordered can be canceled under reasonable terms, Interconnection Customer
shall be obligated to pay the associated cancellation costs. To the extent
that the equipment cannot be reasonably canceled, Joint Participants may
elect: (i) to take title to the equipment, in which event Operating Agent
shall refund Interconnection Customer any amounts paid by
Interconnection Customer for such equipment and shall pay the cost of
delivery of such equipment, or (ii) to transfer title to and deliver such
equipment to Interconnection Customer, in which event Interconnection
Customer shall pay any unpaid balance and cost of delivery of such
equipment.

Section 10. Optional Interconnection Study

10.1 Optional Interconnection Study Agreement
On or after the date when Interconnection Customer receives
Interconnection System Impact Study results, Interconnection Customer
may request, and Operating Agent shall perform a reasonable number of
Optional Interconnection Studies. The request shall describe the
assumptions that Interconnection Customer wishes Operating Agent to
study within the scope described in Section 10.2. Within five (5) Business
Days after receipt of a request for an Optional Interconnection Study,
Operating Agent shall provide to Interconnection Customer an Optional
Interconnection Study Agreement in the form of Appendix 5.

The Optional Interconnection Study Agreement shall: (i) specify the
technical data that Interconnection Customer must provide for each phase
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of the Optional Interconnection Study, (ii) specify Interconnection
Customer's assumptions as to which Interconnection Requests with earlier
queue priority dates will be excluded from the Optional Interconnection
Study case, and (iii) Operating Agents estimate of the cost of the Optional
Interconnection Study. To the extent known by Operating Agent, such
estimate shall include any costs expected to be incurred by any Affected
System whose participation is necessary to complete the Optional
Interconnection Study. Notwithstanding the above, Operating Agent shall
not be required, as a result of an Optional Interconnection Study request, to
conduct any additional Interconnection Studies with respect to any other
Interconnection Request for the JPP.

Interconnection Customer shall execute the Optional Interconnection Study
Agreement within ten (10) Business Days of receipt and deliver the
Optional Interconnection Study Agreement and the technical data to
Operating Agent.

10.2 Scope of Optional Interconnection Study
The Optional Interconnection Study will consist of a sensitivity analysis
based on the assumptions specified by Interconnection Customer in the
Optional Interconnection Study Agreement. The Optional Interconnection
Study will also identify JPP Interconnection Facilities and the Network
Upgrades, and the estimated cost thereof, that may be required to provide
Interconnection Service based upon the results of the Optional
Interconnection Study. The Optional Interconnection Study shall be
performed solely for informational purposes. Operating Agent shall use
Reasonable Efforts to coordinate the study with any Affected Systems that
may be affected by the Interconnection Service being studied. Operating
Agent shall utilize existing studies to the extent practicable in conducting
the Optional Interconnection Study.

10.3 Optional Interconnection Study Procedures
The executed Optional Interconnection Study Agreement, the prepayment,
and technical and other data called for therein must be provided to
Operating Agent within ten (10) Business Days of Interconnection
Customer receipt of the Optional Interconnection Study Agreement.
Operating Agent, Interconnection Customer or third party consultant, as
provided for in Section 13.5, shall conduct the study. The party conducting
the study shall use Reasonable Efforts to complete the Optional
Interconnection Study within a mutually agreed upon time period as
specified within the Optional Interconnection Study Agreement. If
Operating Agent is unable to complete the Optional Interconnection Study
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within such time period, it shall notify Interconnection Customer and
provide an estimated completion date and an explanation of the reasons
why additional time is required. Any difference between the study payment
and the actual cost of the study shall be paid to Operating Agent or
refunded to Interconnection Customer, as appropriate. Upon request,
Operating Agent shall provide Interconnection Customer supporting
documentation and work papers and databases or data developed in the
preparation of the Optional Interconnection Study, subject to confidentiality
arrangements consistent with Section 13.1.

Section 11. Large Generator Interconnection Agreement (LGIA)

11.1 Tender
Interconnection Customer shall tender comments on the draft
Interconnection Facilities Study Report within thirty (30) Calendar Days of
receipt of the report. Within thirty (30) Calendar Days after the comments
are submitted, Operating Agent shall tender a draft LGIA, together with
draft appendices completed to the extent practicable. The draft LGIA shall
be in the form of the LGIA attached hereto as Appendix 6. Interconnection
Customer shall execute and return the completed draft appendices within
thirty (30) Calendar Days.

11.2 Negotiation
Notwithstanding Section 11.1, at the request of Interconnection Customer
Operating Agent shall begin negotiations with Interconnection Customer
concerning the appendices to the LGIA at any time after Interconnection
Customer executes the Interconnection Facilities Study Agreement.
Operating Agent and Interconnection Customer shall negotiate concerning
any disputed provisions of the appendices to the draft LGIA for not more
than sixty (60) Calendar Days after tender of the final Interconnection
Facilities Study Report. If Interconnection Customer determines that
negotiations are at an impasse, it may request termination of the
negotiations at any time after tender of the draft LGIA pursuant to Section
11.1 and request to initiate Dispute Resolution procedures pursuant to
Section 13.6. If Interconnection Customer requests termination of the
negotiations, but within sixty (60) Calendar Days thereafter fails to request
initiation of Dispute Resolution, it shall be deemed to have withdrawn its
Interconnection Request. Unless otherwise agreed by the Parties, if
Interconnection Customer has not executed the LGIA or initiated Dispute
Resolution procedures pursuant to Section 13.6 within sixty (60) Calendar
Days of tender of draft LGIA, it shall be deemed to have withdrawn its
Interconnection Request. Operating Agent shall provide to Interconnection
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Customer a final LGIA within fifteen (15) Business Days after the
completion of the negotiation process.

11.3 Execution and Filing
Within fifteen (15) Business Days after receipt of the final LGIA,
Interconnection Customer shall provide Operating Agent (A) reasonable
evidence of continued Site Control or (B) posting of $250,000, non-
refundable additional security, which shall be applied toward future
construction costs. At the same time, Interconnection Customer also shall
provide reasonable evidence that one or more of the following milestones
in the development of the Large Generating Facility, at Interconnection
Customer election, has been achieved: (i) the execution of a contract for
the supply or transportation of fuel to the Large Generating Facility; (ii) the
execution of a contract for the supply of cooling water to the Large
Generating Facility; (iii) execution of a contract for the engineering for,
procurement of major equipment for, or construction of, the Large
Generating Facility; (iv) execution of a contract for the sale of electric
energy or capacity from the Large Generating Facility; or (v) application
for an air, water, or land use permit.

Interconnection Customer shall either: (i) execute two originals of the
tendered LGIA and return them to Operating Agent; or (ii) initiate Dispute
Resolution. If the Parties agree to proceed with design, procurement, and
construction of facilities and upgrades under the agreed-upon terms of the
unexecuted LGIA, they may proceed pending the outcome of the Dispute
Resolution process.

11.4 Commencement of Interconnection Activities
If Interconnection Customer executes the final LGIA, Operating Agent and
Interconnection Customer shall perform their respective obligations in
accordance with the terms of the LGIA.

Section 12. Construction of JPP Interconnection Facilities and Network Upgrades

12.1 Schedule
Operating Agent and Interconnection Customer shall negotiate in good
faith concerning a schedule for the construction of JPP Interconnection
Facilities and the Network Upgrades.
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12.2 Construction Sequencing

12.2.1 General
In general, the In-Service Date of an Interconnection Customers
seeking interconnection to the JPP will determine the sequence of
construction of Network Upgrades.

12.2.2 Advance Construction of Network Upgrades that are an
Obligation of an Entity other than Interconnection Customer
An Interconnection Customer with an LGIA, in order to maintain its
In-Service Date, may request that Operating Agent advance to the
extent necessary the completion of Network Upgrades that: (i) were
assumed in the Interconnection Studies for such Interconnection
Customer, (ii) are necessary to support such In-Service Date, and
(iii) would otherwise not be completed, pursuant to a contractual
obligation of an entity other than Interconnection Customer that is
seeking interconnection to the JPP, in time to support such In-
Service Date. Upon such request, Operating Agent will use
Reasonable Efforts to advance the construction of such Network
Upgrades to accommodate such request; provided that
Interconnection Customer commits to pay Operating Agent: (i) any
associated expediting costs and (ii) the cost of such Network
Upgrades.

Operating Agent will refund to Interconnection Customer both the
expediting costs and the cost of Network Upgrades, in accordance
with Article 11.4 of the LGIA. Consequently, the entity with a
contractual obligation to construct such Network Upgrades shall be
obligated to pay only that portion of the costs of the Network
Upgrades that Operating Agent has not refunded to Interconnection
Customer. Payment by that entity shall be due on the date that it
would have been due had there been no request for advance
construction. Operating Agent shall forward to Interconnection
Customer the amount paid by the entity with a contractual obligation
to construct the Network Upgrades as payment in full for the
outstanding balance owed to Interconnection Customer. Operating
Agent then shall refund to that entity the amount that it paid for the
Network Upgrades, in accordance with Article 11.4 of the LGIA.
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12.2.3 Advancing Construction of Network Upgrades that are Part of
an Expansion Plan of the JPP
An Interconnection Customer with an LGIA, in order to maintain its
In-Service Date, may request that Operating Agent advance to the
extent necessary the completion of Network Upgrades that: (i) are
necessary to support such In-Service Date and (ii) would otherwise
not be completed, pursuant to an expansion plan of the JPP, in time
to support such In-Service Date. Upon such request, Operating
Agent will use Reasonable Efforts to advance the construction of
such Network Upgrades to accommodate such request; provided that
Interconnection Customer commits to pay Operating Agent any
associated expediting costs. Interconnection Customer shall be
entitled to transmission credits, if any, for any expediting costs paid.

12.2.4 Amended Interconnection System Impact Study
An Interconnection System Impact Study will be amended to
determine the facilities necessary to support the requested In-Service
Date. This amended study will include those transmission and Large
Generating Facilities that are expected to be in service on or before
the requested In-Service Date.

Section 13. Miscellaneous

13.1 Confidentiality
Confidential Information shall include, without limitation, all information
relating to a Party's technology, research and development, business affairs,
and pricing, and any information supplied by either of the Parties to the
other prior to the execution of an LGIA.

Information is Confidential Information only if it is clearly designated or
marked in writing as confidential on the face of the document, or, if the
information is conveyed orally or by inspection, if the Party providing the
information orally informs the Party receiving the information that the
information is confidential.

If requested by either Party, the other Party shall provide in writing, the
basis for asserting that the information referred to in this Article warrants
confidential treatment, and the requesting Party may disclose such writing
to the appropriate Governmental Authority. Each Party shall be responsible
for the costs associated with affording confidential treatment to its
information.
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13.1.1 Scope
Confidential Information shall not include information that the
receiving Party can demonstrate: (1) is generally available to the
public other than as a result of a disclosure by the receiving Party;
(2) was in the lawful possession of the receiving Party on a non-
confidential basis before receiving it from the disclosing Party; (3)
was supplied to the receiving Party without restriction by a third
party, who, to the knowledge of the receiving Party after due
inquiry, was under no obligation to the disclosing Party to keep such
information confidential; (4) was independently developed by the
receiving Party without reference to Confidential Information of the
disclosing Party; (5) is, or becomes, publicly known, through no
wrongful act or omission of the receiving Party or Breach of this
LGIP or the LGIA; or (6) is required, in accordance with Section
13.1.6, Order of Disclosure, to be disclosed by any Governmental
Authority or is otherwise required to be disclosed by law or
subpoena, or is necessary in any legal proceeding establishing rights
and obligations under this LGIP or the LGIA. Information
designated as Confidential Information will no longer be deemed
confidential if the Party that designated the information as
confidential notifies the other Party that it no longer is confidential.

13.1.2 Release of Confidential Information
Neither Party shall release or disclose Confidential Information to
any other person, except to its Affiliates (limited by the Standards of
Conduct requirements as applicable), employees, consultants, or to
parties who may be or considering providing financing to or equity
participation with Interconnection Customer, or to potential
purchasers or assignees of Interconnection Customer, on a need-to-
know basis in connection with these procedures, unless such person
has first been advised of the confidentiality provisions of this
Section 13.1 and has agreed to comply with such provisions.
Notwithstanding the foregoing, the Party providing Confidential
Information to any person shall remain primarily responsible for any
release of Confidential Information in contravention of this Section
13.1.

13.1.3 Rights
Each Party retains all rights, title, and interest in the Confidential
Information that each Party discloses to the other Party. The
disclosure by each Party to the other Party of Confidential
Information shall not be deemed a waiver by either Party or any
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other person or entity of the right to protect the Confidential
Information from public disclosure.

13.1.4 No Warranties
By providing Confidential Information, neither Party makes any
warranties or representations as to its accuracy or completeness. In
addition, by supplying Confidential Information, neither Party
obligates itself to provide any particular information or Confidential
Information to the other Party nor to enter into any further
agreements or proceed with any other relationship or joint venture.

13.1.5 Standard of Care
Each Party shall use at least the same standard of care to protect
Confidential Information it receives as it uses to protect its own
Confidential Information from unauthorized disclosure, publication
or dissemination. Each Party may use Confidential Information
solely to fulfill its obligations to the other Party under these
procedures or its regulatory requirements.

13.1.6 Order of Disclosure
If a court or a Governmental Authority or entity with the right,
power, and apparent authority to do so requests or requires either
Party, by subpoena, oral deposition, interrogatories, requests for
production of documents, administrative order, or otherwise, to
disclose Confidential Information, that Party shall provide the other
Party with prompt notice of such request(s) or requirement(s) so that
the other Party may seek an appropriate protective order or waive
compliance with the terms of this LGIP or the LGIA.
Notwithstanding the absence of a protective order or waiver, the
Party may disclose such Confidential Information which, in the
opinion of its counsel, the Party is legally compelled to disclose.
Each Party will use Reasonable Efforts to obtain reliable assurance
that confidential treatment will be accorded any Confidential
Information so furnished.

13.1.7 Remedies
The Parties agree that monetary damages would be inadequate to
compensate a Party for the other Party's Breach of its obligations
under this Section 13.1. Each Party accordingly agrees that the other
Party shall be entitled to equitable relief, by way of injunction or
otherwise, if the first Party Breaches or threatens to Breach its
obligations under this Section 13.1, which equitable relief shall be
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granted without bond or proof of damages, and the receiving Party
shall not plead in defense that there would be an adequate remedy at
law. Such remedy shall not be deemed an exclusive remedy for the
Breach of this Section 13.1, but shall be in addition to all other
remedies available at law or in equity. The Parties further
acknowledge and agree that the covenants contained herein are
necessary for the protection of legitimate business interests and are
reasonable in scope. No Party, however, shall be liable for indirect,
incidental, or consequential or punitive damages of any nature or
kind resulting from or arising in connection with this Section 13.1.

13.1.8 Disclosure under Operation of Law
Any information that a Party claims is competitively sensitive,
commercial or financial information ("Confidential Information")
shall not be disclosed by the other Party to any person not employed
or retained by the other Party, except to the extent disclosure is (i)
required by a Governmental Authority; (ii) reasonably deemed by
the disclosing Party to be required to be disclosed in connection with
a dispute between or among the Parties, or the defense of litigation
or dispute; (iii) otherwise permitted by consent of the other Party,
such consent not to be unreasonably withheld; or (iv) necessary to
fulfill its obligations under this LGIP or as a transmission service
provider or a Control Area operator including disclosing the
Confidential Information to an RTO or ISO or to a subregional,
regional or national reliability organization or planning group. The
Party asserting confidentiality shall notify the other Party in writing
of the information it claims is confidential. Prior to any disclosures
of the other Party's Confidential Information under this
subparagraph, or if any third party or Governmental Authority
makes any request or demand for any of the information described in
this subparagraph, the disclosing Party agrees to promptly notify the
other Party in writing and agrees to assert confidentiality and
cooperate with the other Party in seeking to protect the Confidential
Information from public disclosure by confidentiality agreement,
protective order or other reasonable measures.

This provision shall not apply to any information that was or is
hereafter in the public domain (except as a result of a Breach of this
provision).

Operating Agent shall, at Interconnection Customer's election,
destroy, in a confidential manner, or return the Confidential
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Information provided at the time of Confidential Information is no
longer needed.

13.2 Delegation of Responsibility
Operating Agent may use the services of subcontractors as it deems
appropriate to perform its obligations under this LGIP. Operating Agent, as
agent by and for the Joint Participants, shall remain primarily liable to
Interconnection Customer for the performance of such subcontractors and
compliance with its obligations of this LGIP. The subcontractor shall keep
all information provided confidential and shall use such information solely
for the performance of such obligation for which it was provided and no
other purpose.

13.3 Obligation for Study Costs
Operating Agent shall charge and Interconnection Customer shall pay the
actual costs of the Interconnection Studies. Any difference between the
study deposit and the actual cost of the applicable Interconnection Study
shall be paid by or refunded, except as otherwise provided herein, to
Interconnection Customer or offset against the cost of any future
Interconnection Studies associated with the applicable Interconnection
Request prior to beginning any such future Interconnection Studies. Any
invoices for Interconnection Studies shall include a detailed and itemized
accounting of the cost of each Interconnection Study. Interconnection
Customer shall pay any such undisputed costs within fifteen (15) Calendar
Days of receipt of an invoice therefor. Operating Agent shall not be
obligated to perform or continue to perform any studies unless
Interconnection Customer has paid all undisputed amounts in compliance
herewith.

13.4 Use of Operating Agent’s Funds
The Operating Agent shall not be required to advance any of its own funds
on behalf of Interconnection Customer.

13.5 Third Party Consultant or Interconnection Customer Conduct of
Studies
At any time, Operating Agent may utilize a third party consultant to
perform any Interconnection Study, either in response to a general request
of Interconnection Customer, or on its own volition. The hiring of a third
party consultant shall not relieve the hiring Party of any of its obligations
under this LGIP. Operating Agent also may approve Interconnection
Customer’s request to perform its own study work. Regardless of which
entity performs any Interconnection Study, Operating Agent shall, at all
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times, have full responsibility to approve all study plans, conduct and
results of all study work.

When a third party consultant is retained, such third party contract may be
entered into with either Interconnection Customer or Operating Agent at
Operating Agent's discretion. Such third party consultant shall be required
to comply with this LGIP and shall use the information provided to it solely
for purposes of performing such services and for no other purposes.
Operating Agent shall cooperate with such third party consultant and
Interconnection Customer to complete and issue the Interconnection Study
in the shortest reasonable time.

The provisions in Sections 6,7,8 and 10, addressing the Interconnection
Feasibility Study, System Impact Study, Facilities Study and Optional
Interconnection Study, respectively, shall be specifically read to incorporate
this Section’s provisions permitting any such studies to be performed by the
Operating Agent, Interconnection Customer and/or a third party consultant,
subject to oversight and approval by the Operating Agent.

13.6 Disputes

13.6.1 Submission
In the event either Party has a dispute, or asserts a claim, that arises
out of or in connection with this LGIP or the LGIA, or their
performance, such Party (the "disputing Party") shall provide the
other Party with written notice of the dispute or claim ("Notice of
Dispute"). Such dispute or claim shall be referred to a designated
senior representative of each Party for resolution on an informal
basis as promptly as practicable after receipt of the Notice of Dispute
by the other Party. In the event the designated representatives are
unable to resolve the claim or dispute through unassisted or assisted
negotiations within thirty (30) Calendar Days of the other Party's
receipt of the Notice of Dispute, such claim or dispute may, upon
mutual agreement of the Parties, be submitted to either non-binding
or binding arbitration and resolved in accordance with the arbitration
procedures set forth below. In the event the Parties do not agree to
submit such claim or dispute to arbitration, each Party may exercise
whatever rights and remedies it may have in equity or at law
consistent with the terms of this LGIP or the LGIA.
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13.6.2 External Arbitration Procedures
Any arbitration initiated under these procedures shall be conducted
before a single neutral arbitrator appointed by the Parties. If the
Parties fail to agree upon a single arbitrator within ten (10) Calendar
Days of the submission of the dispute to arbitration, each Party shall
choose one arbitrator who shall sit on a three-member arbitration
panel. The two arbitrators so chosen shall within twenty (20)
Calendar Days select a third arbitrator to chair the arbitration panel.
In either case, the arbitrators shall be knowledgeable in electric
utility matters, including electric transmission and bulk power
issues, and shall not have any current or past substantial business or
financial relationships with any party to the arbitration (except prior
arbitration). The arbitrator(s) shall provide each of the Parties an
opportunity to be heard and, except as otherwise provided herein,
shall conduct the arbitration in accordance with the Commercial
Arbitration Rules of the American Arbitration Association
("Arbitration Rules"); provided, however, in the event of a conflict
between the Arbitration Rules and the terms of this Section 13, the
terms of this Section 13 shall prevail.

13.6.3 Arbitration Decisions
Unless otherwise agreed by the Parties, the arbitrator(s) shall render
a decision within ninety (90) Calendar Days of appointment and
shall notify the Parties in writing of such decision and the reasons
therefor. The arbitrator(s) shall be authorized only to interpret and
apply the provisions of this LGIP or the LGIA and shall have no
power to modify or change any provision of this LGIP or the LGIA
in any manner. If the Parties have mutually agreed to binding
arbitration, the decision of the arbitrator(s) shall be final and binding
upon the Parties, and judgment on the award may be entered in any
court having jurisdiction. The decision of the arbitrator(s) may be
appealed solely on the grounds that the conduct of the arbitrator(s),
or the decision itself, violated the standards set forth in the Federal
Arbitration Act or the Administrative Dispute Resolution Act. The
final decision of the arbitrator must also be filed with FERC if it
affects jurisdictional rates, terms and conditions of service,
Interconnection Facilities, or Network Upgrades of those Joint
Participants subject to such FERC jurisdiction.

13.6.4 Costs
Each Party shall be responsible for its own costs incurred during the
arbitration process and for the following costs, if applicable: (1) the
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cost of the arbitrator chosen by the Party to sit on the three member
panel and one half of the cost of the third arbitrator chosen; or (2)
one half the cost of the single arbitrator jointly chosen by the Parties.

13.6.5 Governing Law and Venue
This LGIP and the LGIA, and all agreements hereunder shall be
interpreted, governed by, and construed under the laws of the State
of Arizona, as if executed and to be performed wholly within the
State of Arizona. Notwithstanding the forgoing, insofar as the rights
or obligations of Western are concerned, applicable Federal law
shall be controlling.

13.7 Local Furnishing Bonds

13.7.1 Joint Participants That Own Facilities Financed by Local
Furnishing Bonds
This provision is applicable only to a Joint Participant that has
financed facilities for the local furnishing of electric energy with tax-
exempt bonds, as described in Section 142(f) of the Internal Revenue
Code ("local furnishing bonds"). Notwithstanding any other
provision of this LGIP or the LGIA, a Joint Participant shall not be
required to provide Interconnection Service to Interconnection
Customer pursuant to this LGIP or the LGIA if the provision of such
Interconnection Service would jeopardize the tax-exempt status of
any local furnishing bond(s) used to finance Joint Participant’s share
of the JPP that would be used in providing such Interconnection
Service.

13.7.2 Alternative Procedures for Requesting Interconnection Service
If a Joint Participant determines that the provision of Interconnection
Service requested by Interconnection Customer would jeopardize the
tax-exempt status of any local furnishing bond(s) used to finance its
share of the JPP that would be used in providing such
Interconnection Service, it shall advise the Operating Agent and
Interconnection Customer within thirty (30) Calendar Days of
receipt of the Interconnection Request.

Interconnection Customer thereafter may renew its request for
Interconnection in another form to avoid any such jeopardy to the
tax-exempt status of any local furnishing bond(s) used to finance any
Joint Participant’s share of the JPP.
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APPENDIX 1 to LGIP
INTERCONNECTION REQUEST FOR A

LARGE GENERATING FACILITY

1. The undersigned Interconnection Customer submits this request to interconnect its
Large Generating Facility with the JPP pursuant to this LGIP.

2. This Interconnection Request is for (check one):
_____ A proposed new Large Generating Facility.
_____ An increase in the generating capacity or a Material Modification of an

existing Generating Facility.

3. Interconnection Customer provides the following information:

a. Address or location or the proposed new Large Generating Facility site (to
the extent known) or, in the case of an existing Generating Facility, the
name and specific location of the existing Generating Facility;

b. Maximum summer at ____ degrees C and winter at _____ degrees C
megawatt electrical output of the proposed new Large Generating Facility
or the amount of megawatt increase in the generating capacity of an
existing Generating Facility;

c. General description of the equipment configuration;

d. Commercial Operation Date (Day, Month, and Year);

e. Name, address, telephone number, and e-mail address of Interconnection
Customer's contact person;

f. Approximate location of the proposed Point of Interconnection (optional);
and

g. Interconnection Customer Data (set forth in Attachment A)

4. Applicable deposit amount as specified in the LGIP.

5. Evidence of Site Control as specified in the LGIP (check one)
____ Is attached to this Interconnection Request
____ Will be provided at a later date in accordance with this LGIP
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6. This Interconnection Request shall be submitted to the representative indicated
below:

[To be completed by Operating Agent]

7. Representative of Interconnection Customer to contact:

[To be completed by Interconnection Customer]

8. This Interconnection Request is submitted by:

Name of Interconnection Customer: ___________________________________

By (signature): ____________________________________________________

Name (type or print): _______________________________________________

Title: ____________________________________________________________

Date: ___________________
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Attachment A to Appendix 1
Interconnection Request

LARGE GENERATING FACILITY DATA

UNIT RATINGS

kVA °F Voltage _____________
Power Factor
Speed (RPM) Connection (e.g. Wye) _____________
Short Circuit Ratio ________ Frequency, Hertz ____________
Stator Amperes at Rated kVA Field Volts _______________
Max Turbine MW °F ______

COMBINED TURBINE-GENERATOR-EXCITER INERTIA DATA

Inertia Constant, H = kW sec/kVA
Moment-of-Inertia, WR2 = ____________________ lb. ft.2

REACTANCE DATA (PER UNIT-RATED KVA)

DIRECT AXIS QUADRATURE AXIS

Synchronous – saturated Xdv Xqv _______
Synchronous – unsaturated Xdi Xqi _______
Transient – saturated X'dv X'qv _______
Transient – unsaturated X'di X'qi _______
Subtransient – saturated X"dv X"qv _______
Subtransient – unsaturated X"di X"qi _______
Negative Sequence – saturated X2v

Negative Sequence – unsaturated X2i

Zero Sequence – saturated X0v

Zero Sequence – unsaturated X0i

Leakage Reactance Xlm
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FIELD TIME CONSTANT DATA (SEC)

Open Circuit T'do T'qo _______
Three-Phase Short Circuit Transient T'd3 T'q _______
Line to Line Short Circuit Transient T'd2

Line to Neutral Short Circuit Transient T'd1

Short Circuit Subtransient T"d T"q _______
Open Circuit Subtransient T"do T"qo _______

ARMATURE TIME CONSTANT DATA (SEC)

Three Phase Short Circuit Ta3 _______
Line to Line Short Circuit Ta2 _______
Line to Neutral Short Circuit Ta1 _______

NOTE: If requested information is not applicable, indicate by marking "N/A."

MW CAPABILITY AND PLANT CONFIGURATION
LARGE GENERATING FACILITY DATA

ARMATURE WINDING RESISTANCE DATA (PER UNIT)

Positive R1 _______
Negative R2 _______
Zero R0 _______

Rotor Short Time Thermal Capacity I2
2t = _______

Field Current at Rated kVA, Armature Voltage and PF = amps
Field Current at Rated kVA and Armature Voltage, 0 PF = amps
Three Phase Armature Winding Capacitance = microfarad
Field Winding Resistance = _______ ohms _____ °C
Armature Winding Resistance (Per Phase) = ohms °C
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CURVES

Provide Saturation, Vee, Reactive Capability, Capacity Temperature Correction curves.
Designate normal and emergency Hydrogen Pressure operating range for multiple curves.

GENERATOR STEP-UP TRANSFORMER DATA RATINGS

Capacity Self-cooled/
Maximum Nameplate

/ kVA

Voltage Ratio(Generator Side/System side/Tertiary)
/ / kV

Winding Connections (Low V/High V/Tertiary V (Delta or Wye))
/______________/_______________

Fixed Taps Available _____________________________________________________

Present Tap Setting _______________________________________________________

IMPEDANCE

Positive Z1 (on self-cooled kVA rating) % X/R

Zero Z0 (on self-cooled kVA rating) % X/R
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EXCITATION SYSTEM DATA

Identify appropriate IEEE model block diagram of excitation system and power system
stabilizer (PSS) for computer representation in power system stability simulations and the
corresponding excitation system and PSS constants for use in the model.

GOVERNOR SYSTEM DATA

Identify appropriate IEEE model block diagram of governor system for computer
representation in power system stability simulations and the corresponding governor
system constants for use in the model.

WIND GENERATORS

Number of generators to be interconnected pursuant to this Interconnection Request:
_____________

Elevation: _____________ _____ Single Phase _____ Three Phase

Inverter manufacturer, model name, number, and version:
_________________________________________________________________

List of adjustable setpoints for the protective equipment or software:
_________________________________________________________________

Note: A completed General Electric Company Power Systems Load Flow (PSLF) data
sheet or other compatible formats, such as IEEE and PTI power flow models, must be
supplied with the Interconnection Request. If other data sheets are more appropriate to
the proposed device, then they shall be provided and discussed at Scoping Meeting.
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INDUCTION GENERATORS

(*) Field Volts: _________________
(*) Field Amperes: ______________
(*) Motoring Power (kW): ________
(*) Neutral Grounding Resistor (If Applicable): ____________
(*) I2

2t or K (Heating Time Constant): ____________
(*) Rotor Resistance: ____________
(*) Stator Resistance: ____________
(*) Stator Reactance: _____________
(*) Rotor Reactance: _____________
(*) Magnetizing Reactance: ___________
(*) Short Circuit Reactance: ___________
(*) Exciting Current: ________________
(*) Temperature Rise: ________________
(*) Frame Size: _______________
(*) Design Letter: _____________
(*) Reactive Power Required In Vars (No Load): ________
(*) Reactive Power Required In Vars (Full Load): ________
(*) Total Rotating Inertia, H: ________Per Unit on KVA Base

Note: Please consult Operating Agent prior to submitting the Interconnection Request to
determine if the information designated by (*) is required.
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APPENDIX 2 to LGIP
INTERCONNECTION FEASIBILITY STUDY AGREEMENT

THIS AGREEMENT is made and entered into this day of ,
20___ by and between , a

organized and existing under the laws of the State of
, ("Interconnection Customer,") and _________________________

a existing under the laws of the State of ,
which is the Operating Agent acting on behalf of the Joint Participants in the JPP
("Operating Agent "). Interconnection Customer and Operating Agent each may be
referred to as a "Party," or collectively as the "Parties."

RECITALS

WHEREAS, Interconnection Customer is proposing to develop a Large
Generating Facility or generating capacity addition to an existing Generating Facility
consistent with the Interconnection Request submitted by Interconnection Customer
dated ; and

WHEREAS, Interconnection Customer desires to interconnect the Large
Generating Facility with the JPP; and

WHEREAS, Interconnection Customer has requested Operating Agent to perform
an Interconnection Feasibility Study to assess the feasibility of interconnecting the
proposed Large Generating Facility to the JPP, and of any Affected Systems;

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in the JPP LGIP.

2.0 Interconnection Customer elects and Operating Agent shall cause to be
performed an Interconnection Feasibility Study consistent with Section 6.0
of this LGIP.

3.0 The scope of the Interconnection Feasibility Study shall be subject to the
assumptions set forth in Attachment A to this Agreement.

4.0 The Interconnection Feasibility Study shall be based on the technical
information provided by Interconnection Customer in the Interconnection
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Request, as may be modified as the result of the Scoping Meeting.
Operating Agent reserves the right to request additional technical
information from Interconnection Customer as may reasonably become
necessary consistent with Good Utility Practice during the course of the
Interconnection Feasibility Study and as designated in accordance with
Section 3.3.4 of the LGIP. If, after the designation of the Point of
Interconnection pursuant to Section 3.3.4 of the LGIP, Interconnection
Customer modifies its Interconnection Request pursuant to Section 4.4, the
time to complete the Interconnection Feasibility Study may be extended.

5.0 The Interconnection Feasibility Study report shall provide the following
information:

- preliminary identification of any circuit breaker short circuit
capability limits exceeded as a result of the interconnection;

- preliminary identification of any thermal overload or voltage limit
violations resulting from the interconnection; and

- preliminary description and non-binding estimated cost of facilities
required to interconnect the Large Generating Facility to the JPP and
to address the identified short circuit and power flow issues.

6.0 Interconnection Customer shall be responsible for all costs incurred by the
Operating Agent in performing the Interconnection Feasibility Study. Any
difference between the Interconnection Customer’s deposit and the actual
cost of the study shall be paid by or refunded to Interconnection Customer,
as appropriate or applied to subsequent study costs, all as provided for in
the LGIP.

7.0 Miscellaneous. The Interconnection Feasibility Study Agreement shall
include standard miscellaneous terms including, but not limited to,
indemnities, representations, disclaimers, warranties, governing law,
amendment, execution, waiver, enforceability and assignment, that reflect
best practices in the electric industry, and that are consistent with regional
practices, Applicable Laws and Regulations, and the organizational nature
of each Party. All of these provisions, to the extent practicable, shall be
consistent with the provisions of the LGIP.



ANPP VTS LGIP EFFECTIVE NOVEMBER 9, 2009 2-3

IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly
executed by their duly authorized officers or agents on the day and year first above
written.

[Insert name of Operating Agent, on behalf of the Joint Participants in the JPP]

By: By: ______________________________

Title: Title: _____________________________

Date: Date: _____________________________

[Insert name of Interconnection Customer]

By:

Title:

Date:
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Attachment A to Appendix 2
Interconnection Feasibility

Study Agreement

ASSUMPTIONS USED IN CONDUCTING THE
INTERCONNECTION FEASIBILITY STUDY

The Interconnection Feasibility Study will be based upon the information set forth
in the Interconnection Request and agreed upon in the Scoping Meeting held on

:

Designation of Point of Interconnection and configuration to be studied.
Designation of alternative Point(s) of Interconnection and configuration.

[Above assumptions to be completed by Interconnection Customer and other
assumptions to be provided by Interconnection Customer and Operating Agent]
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APPENDIX 3 to LGIP
INTERCONNECTION SYSTEM IMPACT STUDY AGREEMENT

THIS AGREEMENT is made and entered into this day of ,
20___ by and between , a

organized and existing under the laws of the State of
, ("Interconnection Customer,") and ________________________

a existing under the laws of the State of , as
Operating Agent on behalf of the Joint Participants ("Operating Agent"). Interconnection
Customer and Operating Agent each may be referred to as a "Party," or collectively as the
"Parties."

RECITALS

WHEREAS, Interconnection Customer is proposing to develop a Large
Generating Facility or generating capacity addition to an existing Generating Facility
consistent with the Interconnection Request submitted by Interconnection Customer
dated _________________; and

WHEREAS, Interconnection Customer desires to interconnect the Large
Generating Facility with the JPP;

WHEREAS, [use one of the following as applicable]:
(1) Operating Agent has completed an Interconnection Feasibility Study (the
“Feasibility Study”) and provided the result of said study to Interconnection
Customer;
Or
(2) Interconnection Customer and Operating Agent have agreed not to perform
an Interconnection Feasibility Study prior to the Interconnection System Impact
Study;

WHEREAS, Interconnection Customer has requested Operating Agent to perform
an Interconnection System Impact Study to assess the impact of interconnecting the
Large Generating Facility to the JPP, and of any Affected Systems;

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in the JPP LGIP.
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2.0 Interconnection Customer elects and Operating Agent shall cause to be
performed an Interconnection System Impact Study consistent with Section
7.0 of this LGIP.

3.0 The scope of the Interconnection System Impact Study shall be subject to
the assumptions set forth in Attachment A to this Agreement.

4.0 The Interconnection System Impact Study will be based upon the results of
the Interconnection Feasibility Study, if performed, and the technical
information provided by Interconnection Customer in the Interconnection
Request, subject to any modifications in accordance with Section 4.4 of the
LGIP. Operating Agent reserves the right to request additional technical
information from Interconnection Customer as may reasonably become
necessary consistent with Good Utility Practice during the course of the
Interconnection Customer System Impact Study. If Interconnection
Customer modifies its designated Point of Interconnection, Interconnection
Request, or the technical information provided therein is modified, the time
to complete the Interconnection System Impact Study may be extended.

5.0 The Interconnection System Impact Study report shall provide the
following information:

- identification of any circuit breaker short circuit capability limits
exceeded as a result of the interconnection;

- identification of any thermal overload or voltage limit violations
resulting from the interconnection;

- identification of any instability or inadequately damped response to
system disturbances resulting from the interconnection and

- description and non-binding, good faith estimated cost of facilities
required to interconnect the Large Generating Facility to the
Transmission System and to address the identified short circuit,
instability, and power flow issues.

6.0 Interconnection Customer shall be responsible for all costs incurred by the
Operating Agent in performing the Interconnection System Impact Study.
Any difference between the Interconnection Customer’s deposit and the
actual cost of the study shall be paid by or refunded to Interconnection
Customer, as appropriate or applied to subsequent study costs, all as
provided for in the LGIP.



ANPP VTS LGIP EFFECTIVE NOVEMBER 9, 2009 3-3

7.0 Operating Agent's good faith estimate for the time of completion of the
Interconnection System Impact Study is [insert date].

8.0 Miscellaneous. The Interconnection System Impact Study Agreement shall
include standard miscellaneous terms including, but not limited to,
indemnities, representations, disclaimers, warranties, governing law,
amendment, execution, waiver, enforceability and assignment, that reflect
best practices in the electric industry, that are consistent with regional
practices, Applicable Laws and Regulations and the organizational nature
of each Party. All of these provisions, to the extent practicable, shall be
consistent with the provisions of the JPP LGIP.

IN WITNESS THEREOF, the Parties have caused this Agreement to be duly
executed by their duly authorized officers or agents on the day and year first above
written.

[Insert name of Operating Agent, on behalf of the Joint Participants]

By: By: ______________________________

Title: Title: _____________________________

Date: Date: _____________________________

[Insert name of Interconnection Customer]

By:

Title:

Date:
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Attachment A To Appendix 3
Interconnection System Impact

Study Agreement

ASSUMPTIONS USED IN CONDUCTING THE
INTERCONNECTION SYSTEM IMPACT STUDY

The Interconnection System Impact Study will be based upon the results of the
Interconnection Feasibility Study, if performed, subject to any modifications in
accordance with Section 4.4 of the LGIP, and the following assumptions:

Designation of Point of Interconnection and configuration to be studied.
Designation of alternative Point(s) of Interconnection and configuration.

[Above assumptions to be completed by Interconnection Customer and other
assumptions to be provided by Interconnection Customer and Operating Agent]
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APPENDIX 4 to LGIP
INTERCONNECTION FACILITIES STUDY AGREEMENT

THIS AGREEMENT is made and entered into this day of ,
20___ by and between , a

organized and existing under the laws of the State of
, ("Interconnection Customer,") and ________________________

a existing under the laws of the State of ,
Operating Agent, on behalf of the Joint Participants ("Operating Agent").
Interconnection Customer and Operating Agent each may be referred to as a "Party," or
collectively as the "Parties."

RECITALS

WHEREAS, Interconnection Customer is proposing to develop a Large
Generating Facility or generating capacity addition to an existing Generating Facility
consistent with the Interconnection Request submitted by Interconnection Customer
dated ; and

WHEREAS, Interconnection Customer desires to interconnect the Large
Generating Facility with the JPP;

WHEREAS, Operating Agent has completed an Interconnection System Impact
Study (the "System Impact Study") and provided the results of said study to
Interconnection Customer; and

WHEREAS, Interconnection Customer has requested Operating Agent to perform
an Interconnection Facilities Study to specify and estimate the cost of the equipment,
engineering, procurement and construction work needed to implement the conclusions of
the Interconnection System Impact Study in accordance with Good Utility Practice to
physically and electrically connect the Large Generating Facility to the JPP.

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in the JPP LGIP.

2.0 Interconnection Customer elects and Operating Agent shall cause an
Interconnection Facilities Study consistent with Section 8.0 of this LGIP.
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3.0 The scope of the Interconnection Facilities Study shall be subject to the
assumptions set forth in Attachment A and the data provided in Attachment
B to this Agreement.

4.0 The Interconnection Facilities Study report (i) shall provide a description,
estimated cost of (consistent with Attachment A), schedule for required
facilities to interconnect the Large Generating Facility to the JPP and (ii)
shall address the short circuit, instability, and power flow issues identified
in the Interconnection System Impact Study.

5.0 Interconnection Customer shall be responsible for all costs incurred by the
Operating Agent in performing the Interconnection Facilities Study. Any
difference between the Interconnection Customer’s deposit and the actual
cost of the study shall be paid by or refunded to Interconnection Customer,
as appropriate or applied to subsequent study costs, all as provided for in
the LGIP.

The time for completion of the Interconnection Facilities Study is specified
in Attachment A.

6.0 Miscellaneous. The Interconnection Facility Study Agreement shall
include standard miscellaneous terms including, but not limited to,
indemnities, representations, disclaimers, warranties, governing law,
amendment, execution, waiver, enforceability and assignment, that reflect
best practices in the electric industry, and that are consistent with regional
practices, Applicable Laws and Regulations, and the organizational nature
of each Party. All of these provisions, to the extent practicable, shall be
consistent with the provisions of the LGIP.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly
executed by their duly authorized officers or agents on the day and year first above
written.

[Insert name of Operating Agent, on behalf of the Joint Participants]

By: By: ______________________________

Title: Title: _____________________________

Date: Date: _____________________________

[Insert name of Interconnection Customer]

By:

Title:

Date:
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Attachment A To Appendix 4
Interconnection Facilities

Study Agreement

INTERCONNECTION CUSTOMER SCHEDULE ELECTION FOR
CONDUCTING THE INTERCONNECTION FACILITIES STUDY

Operating Agent shall use Reasonable Efforts to complete the study and issue a
draft Interconnection Facilities Study report to Interconnection Customer within the
following number of days after of receipt of an executed copy of this Interconnection
Facilities Study Agreement:

- ninety (90) Calendar Days with no more than a +/- 20 percent cost estimate
contained in the report, or

- one hundred eighty (180) Calendar Days with no more than a +/- 10 percent
cost estimate contained in the report.
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Attachment B to Appendix 4
Interconnection Facilities

Study Agreement

DATA FORM TO BE PROVIDED BY INTERCONNECTION CUSTOMER
WITH THE

INTERCONNECTION FACILITIES STUDY AGREEMENT

Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

One set of metering is required for each generation connection to the new ring bus or
existing JPP station. Number of generation connections:

On the one line diagram indicate the generation capacity attached at each metering
location. (Maximum load on CT/PT)

On the one line diagram indicate the location of auxiliary power. (Minimum load on
CT/PT) Amps

Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes No

Will a transfer bus on the generation side of the metering require that each meter set be
designed for the total plant generation? Yes No (Please indicate on
one line diagram).

What type of control system or PLC will be located at Interconnection Customer's Large
Generating Facility?
_______________________________________________________________________

What protocol does the control system or PLC use?
_______________________________________________________________________

Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station, transmission
line, and property line.

Physical dimensions of the proposed interconnection station:
_______________________________________________________________________
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Bus length from generation to interconnection station:
_______________________________________________________________________

Line length from interconnection station to JPP transmission line.
_______________________________________________________________________

Tower number observed in the field. (Painted on tower leg)* ______________________

Number of third party easements required for transmission lines*:
_______________________________________________________________________

* To be completed in coordination with Operating Agent.

Is the Large Generating Facility in the service area of a Joint Participant?

Yes No Local provider: ___________________________________

Please provide proposed schedule dates:

Begin Construction Date: ____________________

Generator step-up transformer Date: ____________________
receives back feed power

Generation Testing Date: ____________________

Commercial Operation Date: ____________________
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APPENDIX 5 to LGIP
OPTIONAL INTERCONNECTION STUDY AGREEMENT

THIS AGREEMENT is made and entered into this day of ,
20___ by and between , a

organized and existing under the laws of the State of
, ("Interconnection Customer,") and ________________________

a existing under the laws of the State of ,
Operating Agent, on behalf of the Joint Participants in the JPP ("Operating Agent").
Interconnection Customer and Operating Agent each may be referred to as a "Party," or
collectively as the "Parties."

RECITALS

WHEREAS, Interconnection Customer is proposing to develop a Large
Generating Facility or generating capacity addition to an existing Generating Facility
consistent with the Interconnection Request submitted by Interconnection Customer
dated ;

WHEREAS, Interconnection Customer is proposing to establish an
interconnection with the JPP; and

WHEREAS, Interconnection Customer has submitted to Operating Agent an
Interconnection Request; and

WHEREAS, on or after the date when Interconnection Customer receives the
Interconnection System Impact Study results, Interconnection Customer has further
requested that Operating Agent prepare an Optional Interconnection Study;

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agree as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in the JPP LGIP.

2.0 Interconnection Customer elects and Operating Agent shall perform an
Optional Interconnection Study consistent with Section 10.0 of this LGIP.

3.0 The scope of the Optional Interconnection Study shall be subject to the
assumptions set forth in Attachment A to this Agreement.
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4.0 The Optional Interconnection Study shall be performed solely for
informational purposes.

5.0 The Optional Interconnection Study report shall provide a sensitivity
analysis based on the assumptions specified by Interconnection Customer
in Attachment A to this Agreement. The Optional Interconnection Study
will identify JPP Interconnection Facilities and the Network Upgrades, and
the estimated cost thereof, that may be required to provide transmission
service or interconnection service based upon the assumptions specified by
Interconnection Customer in Attachment A.

6.0 Interconnection Customer shall be responsible for all costs incurred by the
Operating Agent in performing the Optional Interconnection Study. Any
difference between the Interconnection Customer’s deposit and the actual
cost of the study shall be paid by or refunded to Interconnection Customer,
as appropriate or applied to subsequent study costs, all as provided for in
the LGIP.

Operating Agent's good faith estimate for the time of completion of the
Optional Interconnection Study is [insert date].

7.0 Miscellaneous. The Optional Interconnection Study Agreement shall
include standard miscellaneous terms including, but not limited to,
indemnities, representations, disclaimers, warranties, governing law,
amendment, execution, waiver, enforceability and assignment, that reflect
best practices in the electric industry, and that are consistent with regional
practices, Applicable Laws and Regulations, and the organizational nature
of each Party. All of these provisions, to the extent practicable, shall be
consistent with the provisions of the LGIP.



ANPP VTS LGIP EFFECTIVE NOVEMBER 9, 2009 5-3

IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly
executed by their duly authorized officers or agents on the day and year first above
written.

[Insert name of Operating Agent, on behalf of the Joint Participants]

By: By: ______________________________

Title: Title: _____________________________

Date: Date: _____________________________

[Insert name of Interconnection Customer]

By:

Title:

Date:


